



# Metropolitan Water Reclamation District of Greater Chicago

100 East Erie Street  
Chicago, IL 60611

## Legislation Details (With Text)

**File #:** 17-0762      **Version:** 1

**Type:** Agenda Item      **Status:** Adopted

**File created:** 7/20/2017      **In control:** Procurement Committee

**On agenda:** 8/3/2017      **Final action:** 8/3/2017

**Title:** Authority to advertise Contract 17-712-21 Furnish and Deliver Two Submersible Pumps to the O'Brien Water Reclamation Plant, estimated cost \$80,000.00, Account 201-50000-634650, Requisition 1469141

**Sponsors:**

**Indexes:**

**Code sections:**

**Attachments:**

Date	Ver.	Action By	Action	Result
8/3/2017	1	Board of Commissioners	Approved	Pass
8/3/2017	1	Committee of the Whole	Recommended	Pass

### TRANSMITTAL LETTER FOR BOARD MEETING OF AUGUST 3, 2017

#### COMMITTEE ON PROCUREMENT

Mr. David St. Pierre, Executive Director

Authority to advertise Contract 17-712-21 Furnish and Deliver Two Submersible Pumps to the O'Brien Water Reclamation Plant, estimated cost \$80,000.00, Account 201-50000-634650, Requisition 1469141

Dear Sir:

Contract documents and specifications have been prepared for Contract 17-712-21, Furnish and Deliver Two Submersible Pumps to the O'Brien Water Reclamation Plant, at the request of the Maintenance and Operations Department.

The project consists of procuring two new submersible pumps and appurtenances to replace the existing process water pumps at the O'Brien Water Reclamation Plant. The existing process water pumps have proven to be unreliable and problematic. The new pumps will have a semi-open channel impeller, which will increase pumping efficiency from 38% to 62%, resulting in an annual energy savings of approximately \$16,000.00.

The estimated cost for this contract is \$80,000.00.

The bid deposit for this contract is \$4,000.00.

The Multi-Project Labor Agreement (MPLA) is not applicable to this contract because it is a furnish and deliver contract for equipment.

The Affirmative Action Ordinance, Revised Appendix D, will not be included in this contract because it is a

furnish and deliver contract for equipment.

The tentative schedule for this contract is as follows:

Advertise	August 9, 2017
Bid Opening	August 29, 2017
Award	September 14, 2017
Completion	December 31, 2017

Funds are available in Account 201-50000-634650, Requisition 1469141.

In view of the foregoing, it is recommended that the Director of Procurement and Materials Management be authorized to advertise Contract 17-712-21.

Requested, John P. Murray, Director of Maintenance and Operations, BAP:SO'C:MAG:JR:JMC:MWK  
Recommended, Darlene A. LoCascio, Director of Procurement and Materials Management  
Respectfully Submitted, Barbara J. McGowan, Chairman Committee on Procurement  
Disposition of this agenda item will be documented in the official Regular Board Meeting Minutes of the Board of Commissioners for August 3, 2017