

Energy Conservation Measure	Site	Price
HVAC Control Upgrades	Egan	\$ 218,290
HVAC Control Upgrades	Kirie	\$ 89,914
HVAC Control Upgrades	O'Brien	\$ 133,053
Steam Blanket Insulation	Egan	\$ 170,332
Steam Blanket Insulation	O'Brien	\$ 166,143
LED Interior Lighting Upgrades	Egan	\$ 595,009
LED Interior Lighting Upgrades	Hanover	\$ 173,739
LED Interior Lighting Upgrades	Kirie	\$ 466,047
LED Interior Lighting Upgrades	O'Brien	\$ 876,510
LED Interior Lighting Upgrades	Remote sites	\$ 567,637
	TOTAL:	\$ 3,456,675