



Metropolitan Water Reclamation District of Greater Chicago

100 East Erie Street
Chicago, IL 60611

Legislation Details (With Text)

File #: 18-1122 **Version:** 1

Type: Report **Status:** Filed

File created: 10/22/2018 **In control:** Procurement Committee

On agenda: 11/1/2018 **Final action:** 11/1/2018

Title: Report of bid opening of Tuesday, October 2, 2018

Sponsors:

Indexes:

Code sections:

Attachments:

Date	Ver.	Action By	Action	Result
11/1/2018	1	Board of Commissioners	Published and Filed	Pass
11/1/2018	1	Committee of the Whole	Recommended	Pass

TRANSMITTAL LETTER FOR BOARD MEETING OF NOVEMBER 1, 2018

COMMITTEE ON PROCUREMENT

Mr. John P. Murray, Acting Executive Director

Report of bid opening of Tuesday, October 2, 2018

Dear Sir:

Bids were received and opened on 10/2/2018 for the following contracts:

CONTRACT 14-108-5F ADDISON CREEK STREAMBANK STABILIZATION PROJECTS NORTHLAKE AND NORTH RIVERSIDE IL

LOCATION: NORTHLAKE AND NORTH RIVERSIDE

ESTIMATE: \$1,146,085.70

GROUP: TOTAL

COPENHAVER CONSTRUCTION, INC.	\$1,426,000.00
INDUSTRIA, INC.	\$1,546,000.00
RAUSCH INFRASTRUCTURE LLC	\$1,547,000.00
EARTH WERKS LAND IMPROVEMENT & DEVELOPMENT	\$1,950,000.00

BIDDERS NOTIFIED: 588

PLANHOLDERS: 60

Respectfully Submitted, Darlene A. LoCascio, Director of Procurement and Materials Management