



Metropolitan Water Reclamation District of Greater Chicago

100 East Erie Street
Chicago, IL 60611

Legislation Details (With Text)

File #: 15-0916 **Version:** 1

Type: Report **Status:** Filed

File created: 7/29/2015 **In control:** Procurement Committee

On agenda: 8/6/2015 **Final action:** 8/6/2015

Title: Report on rejection of bids for Contract 15-715-11, Furnish, Deliver, Install and Modify Handrailing at the Kirie Water Reclamation Plant, estimated cost \$50,000.00

Sponsors:

Indexes:

Code sections:

Attachments:

Date	Ver.	Action By	Action	Result
8/6/2015	1	Board of Commissioners	Published and Filed	Pass
8/6/2015	1	Committee of the Whole	Recommended	Pass

TRANSMITTAL LETTER FOR BOARD MEETING OF AUGUST 6, 2015

COMMITTEE ON PROCUREMENT

Mr. David St. Pierre, Executive Director

Report on rejection of bids for Contract 15-715-11, Furnish, Deliver, Install and Modify Handrailing at the Kirie Water Reclamation Plant, estimated cost \$50,000.00

Dear Sir:

On April 9, 2015, the Board of Commissioners authorized the Director of Procurement and Materials Management to advertise for bids, Contract 15-715-11, Furnish, Deliver, Install and Modify Handrailing at the Kirie Water Reclamation Plant.

In response to a public advertisement on May 27, 2015, a bid opening was held on July 7, 2015. The bid tabulation for this contract is:

CHICAGOLAND CONSTRUCTION, INC.	\$43,500.00
--------------------------------	-------------

Six hundred sixty-one (661) companies were notified of this contract being advertised and fourteen (14) companies requested specifications.

A review of the sole bid, submitted by Chicagoland Construction, Inc., revealed that the bidder submitted a bid bond in the amount of 5% of the bid, which equals \$2,175.00. The bid deposit required for this contract is \$2,500.00, as stated on page I-2 in the contract documents.

Therefore, the bid is rejected for failing to comply with the contract documents and in the public's best interest. The Director of Procurement and Materials Management has notified Chicagoland Construction, Inc., of this action.

The contract will be re-advertised as soon as possible.

Recommended, Darlene A. LoCascio, Director of Procurement and Materials Management, DAL:SEB:cm
Respectfully Submitted, Barbara J. McGowan, Chairman Committee on Procurement
Disposition of this agenda item will be documented in the official Regular Board Meeting Minutes of the Board of Commissioners for August 6, 2015