



# Metropolitan Water Reclamation District of Greater Chicago

100 East Erie Street  
Chicago, IL 60611

## Legislation Details (With Text)

**File #:** 19-0854      **Version:** 1

**Type:** Report      **Status:** Filed

**File created:** 8/28/2019      **In control:** Procurement Committee

**On agenda:** 9/5/2019      **Final action:** 9/5/2019

**Title:** Report of bid opening of Tuesday, August 27, 2019

**Sponsors:**

**Indexes:**

**Code sections:**

**Attachments:**

Date	Ver.	Action By	Action	Result
9/5/2019	1	Board of Commissioners	Published and Filed	Pass

### TRANSMITTAL LETTER FOR BOARD MEETING OF SEPTEMBER 5, 2019

#### COMMITTEE ON PROCUREMENT

Mr. Brian A. Perkovich, Executive Director

Report of bid opening of Tuesday, August 27, 2019

Dear Sir:

Bids were received and opened on 8/27/2019 for the following contracts:

CONTRACT 17-842-3H MODIFICATIONS TO TARP CONTROL STRUCTURES AND DROP SHAFTS,  
STICKNEY SERVICE AREA (SSA) AND CALUMET SERVICE AREA (CSA), COOK COUNTY, ILLINOIS  
LOCATION: COOK COUNTY

ESTIMATE: \$2,000,000.00

GROUP: TOTAL

IHC CONSTRUCTION COMPANIES, INC.      \$2,997,000.00

BIDDERS NOTIFIED: 602      PLANHOLDERS: 57

CONTRACT 19-036-11 FURNISH AND DELIVER SALT AND CALCIUM CHLORIDE TO VARIOUS  
LOCATIONS FOR A ONE (1) YEAR PERIOD

LOCATION: VARIOUS

ESTIMATE: \$32,000.00

GROUP: TOTAL

RUSSO HARDWARE, INC. D/B/A RUSSO POWER EQUIPMENT      \$33,134.98

MIDWEST SALT LLC      \$39,034.00

CONSERV F.S.      \$40,253.50

BIDDERS NOTIFIED: 109      PLANHOLDERS: 24

Respectfully Submitted, Darlene A. LoCascio, Director of Procurement and Materials Management

