



Metropolitan Water Reclamation District of Greater Chicago

100 East Erie Street
Chicago, IL 60611

Legislation Details (With Text)

File #: 15-0365 **Version:** 1

Type: Agenda Item **Status:** Adopted

File created: 3/27/2015 **In control:** Procurement Committee

On agenda: 4/9/2015 **Final action:** 4/9/2015

Title: Authority to advertise Contract 15-416-11 Providing Operating Engineering Services to the Main Office Building Complex for a Thirty-Six (36) Month Period, estimated cost \$3,065,400.00, Accounts 101-15000-612370, 612390, Requisition 1395251

Sponsors:

Indexes:

Code sections:

Attachments:

Date	Ver.	Action By	Action	Result
4/9/2015	1	Board of Commissioners	Approved	Pass
4/9/2015	1	Committee of the Whole	Recommended	Pass

TRANSMITTAL LETTER FOR BOARD MEETING OF APRIL 9, 2015

COMMITTEE ON PROCUREMENT

Mr. David St. Pierre, Executive Director

Authority to advertise Contract 15-416-11 Providing Operating Engineering Services to the Main Office Building Complex for a Thirty-Six (36) Month Period, estimated cost \$3,065,400.00, Accounts 101-15000-612370, 612390, Requisition 1395251

Dear Sir:

Contract documents and specifications have been prepared for providing operating engineering services to the Main Office Building Complex for a thirty-six (36) month period.

The purpose of this contract is to provide operating engineers, mechanical support, repairs, preventive maintenance, and inspection services, for a thirty-six (36) month period, starting October 1, 2015 and ending September 30, 2018.

The estimated cost for this contract is \$3,065,400.00. The estimated 2015, 2016, 2017, and 2018 expenditures are \$255,450.00, \$1,021,800.00, \$1,021,800.00, and \$766,350.00 respectively.

The bid deposit for this contract is \$153,300.00.

The contract specifications require that all work shall commence on October 1, 2015 or upon approval of the Contractor's Bond, whichever occurs later, and terminate thirty-six (36) months thereafter or upon expenditure of available funds, whichever occurs sooner.

The Multi-Project Labor Agreement (MPLA) will be included in this contract.

The Affirmative Action Interim Ordinance Appendix D will not be included in this contract because it does not provide practical or cost-effective opportunities for direct nor indirect sub-contracting.

The tentative schedule for this contract is as follows:

Advertise April 22, 2015

Bid Opening May 19, 2015

Award June 18, 2015

Completion September 30, 2018

Funds for the current year are available in Accounts 101-15000-612370, 612390. Funds for the subsequent years, 2016, 2017, and 2018, are contingent on the Board of Commissioners' approval of the District's budget for those years.

In view of the foregoing, it is recommended that the Director of Procurement and Materials Management be authorized to advertise Contract 15-416-11.

Requested, Eileen M. McElligott, Administrative Services Manager, JPN:SKL:MW:WG:SL

Recommended, Darlene A. LoCascio, Director of Procurement and Materials Management

Respectfully Submitted, Barbara J. McGowan, Chairman Committee on Procurement

Disposition of this agenda item will be documented in the official Regular Board Meeting Minutes of the Board of Commissioners for April 9, 2015