



# Metropolitan Water Reclamation District of Greater Chicago

100 East Erie Street  
Chicago, IL 60611

## Legislation Details (With Text)

**File #:** 17-1263      **Version:** 1

**Type:** Report      **Status:** Filed

**File created:** 11/27/2017      **In control:** Procurement Committee

**On agenda:** 12/7/2017      **Final action:** 12/7/2017

**Title:** Report of bid opening of Tuesday, November 21, 2017

**Sponsors:**

**Indexes:**

**Code sections:**

**Attachments:**

Date	Ver.	Action By	Action	Result
12/7/2017	1	Board of Commissioners	Published and Filed	Pass
12/7/2017	1	Committee of the Whole	Recommended	Pass

### TRANSMITTAL LETTER FOR BOARD MEETING OF DECEMBER 7, 2017

#### COMMITTEE ON PROCUREMENT

Mr. David St. Pierre, Executive Director

Report of bid opening of Tuesday, November 21, 2017

Dear Sir:

Bids were received and opened on 11/21/2017 for the following contracts:

CONTRACT 17-609-21 FURNISH AND DELIVER ENHANCED BIO-P CONTROL EQUIPMENT

LOCATION: VARIOUS

ESTIMATE: \$170,000.00

GROUP: A INSTRUMENT EQUIPMENT

GASVODA & ASSOCIATES, INC.      \$120,733.00

GROUP: B MISCELLANEOUS HARDWARE

GASVODA & ASSOCIATES, INC.      \$44,610.91

BIDDERS NOTIFIED: 1329      PLANHOLDERS: 32

Respectfully Submitted, Darlene A. LoCascio, Director of Procurement and Materials Management