

Metropolitan Water Reclamation District of Greater Chicago

Legislation Details (With Text)

File #:	20-06	673	Version: 1			
Туре:	Agen	da Item		Status:	Adopted	
File created:	8/19/	2020		In control:	Procurement Committee	
On agenda:	9/3/2	020		Final action:	9/3/2020	
Title:	Authority to award Contract 20-070-11, Furnish and Deliver Miscellaneous Batteries to Various Locations for a One (1) Year Period, to J.P. Simons & Co., in an amount not to exceed \$38,597.69, Accounts 101-20000-623070, 623250					
Sponsors:						
Indexes:						
Code sections:						
Attachments:	1. Contract 20-070-11 Item Descriptions					
Date	Ver.	Action By	,	Act	ion	Result
9/3/2020	1	Board of	Commissioners	Ap	proved	Pass

TRANSMITTAL LETTER FOR BOARD MEETING OF SEPTEMBER 3, 2020

COMMITTEE ON PROCUREMENT

Mr. Brian A. Perkovich, Executive Director

Authority to award Contract 20-070-11, Furnish and Deliver Miscellaneous Batteries to Various Locations for a One (1) Year Period, to J.P. Simons & Co., in an amount not to exceed \$38,597.69, Accounts 101-20000-623070, 623250

Dear Sir:

On May 7, 2020, the Board of Commissioners authorized the Director of Procurement and Materials Management to advertise for bids, Contract 20-070-11, Furnish and Deliver Miscellaneous Batteries to Various Locations for a One (1) Year Period, beginning approximately August 1, 2020 and ending June 30, 2021.

In response to a public advertisement of July 1, 2020, a bid opening was held on July 21, 2020. The bid tabulation for this contract is:

MISCELLANEOUS BATTERIES J. P. SIMONS & CO. \$38,597.69 GOBEECH, LLC D/B/A INTERSTATE ALL BATTERY CENTER \$41,940.73 EVERGREEN SUPPLY CO. \$42,837.68 HELSEL-JEPPERSON ELECTRICAL, INC. \$45,861.22 ROOT BROTHERS MFG. & SUPPLY CO. \$50,565.67 SID TOOL CO., INC D/B/A MSC INDUSTRIAL SUPPLY \$310,316.78

Four hundred and fifty-four (454) companies were notified of this contract being advertised and twenty-five (25) companies requested specifications.

J. P. Simons & Co., the lowest responsible bidder, is proposing to perform the contract in accordance with the

File #: 20-0673, Version: 1

specifications. The estimated cost for this contract is \$43,000.00, placing the total bid of \$38,597.69 approximately 10.2% percent below the estimate.

The Multi-Project Labor Agreement (MPLA) is not applicable to this contract because it is primarily a furnish and deliver contract.

The Affirmative Action Ordinance, Revised Appendix D applies only to construction contracts over a \$100,000.00 threshold. These sections on page D-5 of the Ordinance address the types of covered contracts:

- Section 4, Coverage: The following provisions, to be known as "Appendix D" together with relevant forms shall apply and be appended to every construction contract awarded by the District where the estimated total expenditure is in excess of \$100,000.00, except contracts let in the event of an emergency contract pursuant to 70 ILCS 2605/11.5."
- Section 5. Definitions: (g) "Construction contract" means any District contract or amendment thereto, providing for a total expenditure in excess on One Hundred Thousand Dollars (\$100,000.00) for the construction, demolition, replacement, major repair or renovation and maintenance of real property and improvement thereon or sludge hauling and any other related contract which the District deems appropriate to be subject to Appendix D consistent with the Ordinance.

In view of the foregoing, it is recommended that the Director of Procurement and Materials Management be authorized to award Contract 20-070-11, to J. P. Simons & Co., in an amount not to exceed \$38,597.69.

Purchase orders will be issued for the material as required. Payment will be based on the unit cost as indicated in the contract documents. No bid deposit is required for this contract.

Funds are available in Accounts 101-20000-623070, 623250.

Recommended, Darlene A. LoCascio, Director of Procurement and Materials Management, DAL:SEB:MS:jd Respectfully Submitted, Barbara J. McGowan, Chairman Committee on Procurement Disposition of this agenda item will be documented in the official Regular Board Meeting Minutes of the Board of Commissioners for September 3, 2020.

Attachment