



Metropolitan Water Reclamation District of Greater Chicago

100 East Erie Street
Chicago, IL 60611

Legislation Details (With Text)

File #: 10-0766 **Version:** 1
Type: Agenda Item **Status:** Adopted
File created: 6/28/2010 **In control:** Procurement Committee
On agenda: 7/8/2010 **Final action:** 7/8/2010
Title: Authority to advertise Contract 10-437-11 Furnish, Deliver, and Install One New Variable Speed Metropolitan Duplex Domestic Water Pressure Booster System Model MS-VCPS-5D-PIH-80 at the McMillan Pavilion Building, estimated cost \$65,000.00, Account 101-15000-612680, Requisition 1307178

Sponsors:

Indexes:

Code sections:

Attachments:

Date	Ver.	Action By	Action	Result
7/8/2010	1	Committee of the Whole	Recommended	Pass
7/8/2010	1	Board of Commissioners	Approved	Pass

TRANSMITTAL LETTER FOR BOARD MEETING OF JULY 8, 2010

COMMITTEE ON PROCUREMENT

Mr. Richard Lanyon, Executive Director

Authority to advertise Contract 10-437-11 Furnish, Deliver, and Install One New Variable Speed Metropolitan Duplex Domestic Water Pressure Booster System Model MS-VCPS-5D-PIH-80 at the McMillan Pavilion Building, estimated cost \$65,000.00, Account 101-15000-612680, Requisition 1307178

Dear Sir:

Contract documents and specifications have been prepared to Furnish Deliver and Install One New Variable Speed Metropolitan Duplex Domestic Water Pressure Booster System Model MS-VCPS-5D-PIH-80 for the McMillan Pavilion 111 Building.

Replacement is recommended because the existing system is 26 years old and is beyond the industry designed life expectancy. The water booster system delivers domestic water throughout the McMillan Pavilion 111 Building and ensures that the water pressure to the drinking fountains, convenience stations, wash rooms, and slop sinks is equal through all areas of the building and has an estimated life expectancy of 20 to 25 years.

The estimated cost for this contract is \$65,000.00.

The bid deposit for this contract is \$3,250.00.

The Multi-Project Labor Agreement will be included in this contract.

Revised Appendix D will not be included in this contract because the estimate is less than the minimum

threshold established by Section 4 of the Affirmative Action Ordinance.

The tentative schedule for this contract is as follows:

Advertise	July 21, 2010
Bid Opening	August 10, 2010
Award	September 2, 2010
Completion	October 1, 2010

Funds are available in Account 101-15000-612680.

In view of the foregoing, it is recommended that the Director of Procurement and Materials Management be authorized to advertise Contract 10-437-11.

Requested, Eileen McElligott, Administrative Services Manager, BKS:SK:TN:LJP:DS

Recommended, Darlene A. LoCascio, Director of Procurement and Materials Management

Respectfully Submitted, Barbara J. McGowan, Chairman Committee on Procurement

Disposition of this agenda item will be documented in the official Regular Board Meeting Minutes of the Board of Commissioners for July 8, 2010