



# Metropolitan Water Reclamation District of Greater Chicago

100 East Erie Street  
Chicago, IL 60611

## Legislation Details (With Text)

**File #:** 23-0551      **Version:** 1

**Type:** Report      **Status:** Filed

**File created:** 5/23/2023      **In control:** Procurement Committee

**On agenda:** 6/1/2023      **Final action:** 6/1/2023

**Title:** Report of bid opening of Tuesday, May 23, 2023

**Sponsors:**

**Indexes:**

**Code sections:**

**Attachments:**

Date	Ver.	Action By	Action	Result
6/1/2023	1	Board of Commissioners	Published and Filed	Pass

### TRANSMITTAL LETTER FOR BOARD MEETING OF JUNE 1, 2023

#### COMMITTEE ON PROCUREMENT

Mr. Brian A. Perkovich, Executive Director

Report of bid opening of Tuesday, May 23, 2023

Dear Sir:

Bids were received and opened on 5/23/2023 for the following contracts:

CONTRACT 21-091-3P PHOSPHORUS REMOVAL MODIFICATIONS TO BATTERY D, O'BRIEN WATER RECLAMATION PLANT

LOCATION: TERRENCE J. O'BRIEN WATER RECLAMATION PLANT

ESTIMATE: \$16,638,205.00

GROUP: TOTAL

IHC CONSTRUCTION COMPANIES, LLC	\$14,850,000.00
JOSEPH J. HENDERSON & SON, INC.	\$14,980,710.00
PATH CONSTRUCTION COMPANY, INC.	\$15,781,221.00
JOHN BURNS CONSTRUCTION COMPANY LLC	\$15,849,000.00

Respectfully Submitted, Darlene A. LoCascio, Director of Procurement and Materials Management